

Project Title and Description	Anticipated Dollar Value	Period of Performance	NAICS/PS	Anticipated Set-Aside Decision	Vehicle (Task/Delivery Orders)	Action/Award Type	Solicitation Date	Anticipated Award Date
Environmental Laboratory	\$10M-\$25M		541380	Small Business Set-Aside	SATOC	Contract	Q1, FY24	Q2, FY24
New Mowing Contract - Wappapello Lake	\$100K - \$250K			Small Business Set-Aside	SATOC	IDC	Q4, FY23	Q1, FY24
Pump Station Modifications - Wood River	\$1M - \$5M			Small Business Set-Aside	SATOC	IDC	Q2, FY24	Q3, FY24
Service Base Doors	\$250K - \$500K			Small Business Set-Aside	SATOC	BPA	Q1, FY24	Q2, FY24
Crains Island Stage II Contract	\$5M - \$10M		237990	Small Business Set-Aside	SATOC	Contract	Q1, FY24	Q2, FY24
B10 Diesel Fuel Purchase CE64	\$500K - \$1M			Small Business Set-Aside	SATOC	Contract	Q1, FY24	Q2, FY24
NXRF Analyzer - Niton XL5 Plus Analyzers and accessories	\$25K - \$100K			Not Yet Determined				
HQ Fleet Car Wash	\$25K - \$100K							
Mark Twain Lake Water Supply - Contract between US Clarence Cannon Wholesale Water Commission and the State of Missouri							Q1, FY24	Q1, FY24
Sewage Treatment & Lift Station Services - Carlyle Lake	\$100K - \$500K			Small Business Set-Aside	SATOC	IDC	Q1, FY24	Q1, FY24
Facility Infrastructure Construction and Maintenance - Wappapello Lake	\$10M - \$25M		237990	Small Business Set-Aside	SATOC	IDC	Q1, FY24	Q1, FY24
Facility Maintenance - Lake Shelbyville	\$10M - \$25M	5yrs	237990	Small Business Set-Aside	SATOC	IDC		
Environmental Dredging - Carlyle Lake	\$5M - \$10M						Q2, FY24	Q2, FY24
Refuse Removal - Carlyle Lake	\$500K - \$1M			Small Business Set-Aside			Q1, FY24	Q2, FY24
Fish Cleaning Station Services - Carlyle Lake	\$100K - \$250K			Small Business Set-Aside		Contract	Q1, FY24	Q1, FY24
Cahokia Heights Sanitary Sewer Trunkline	\$1M - \$5M							
FUSRAP Remediation Services	\$50M - \$100M	5yrs	562910	Small Business Set-Aside			Q2, FY24	Q2, FY24
NESP L&D 25 Bulkhead Supply Contract	\$25M - \$100M						Q1, FY24	Q2, FY24
Land and Vegetation - Mark Twain Lake	\$1M - \$5M	5yrs	561730	8(a) Competitive	SATOC	IDC	Q2, FY24	Q3, FY24
NESP L&D25 - Downstream Protection Cell	\$10M - \$25M						Q2, FY24	Q3, FY24
L&D25 Top of Lockwall Resurfacing - Rivers Project Office	\$1M - \$5M							Q4, FY24
Mel Price L&D Aux Lock Direct Acting Cylinders	\$5M - \$10M							Q4, FY24
Lock 27 Culvert Valve Drain Grouting - River Projects Office	\$500K - \$1M							Q4, FY24
Columbia Bottom Levee Setback	\$5M - \$10M							Q2, FY25
Remediation Iowa Army Ammunition Plant (IAAAP)	\$10M - \$25M	2yrs	562910	8(a) Competitive	SATOC	IDC	Q3, FY24	Q3, FY24
UMRR Clarence Cannon NWR, MO							Q4, FY24	
Wood River LRR Design Deficiency								
Construction Management Services	\$10M - \$25M	5yrs	541620	Women Owned Small Business Set-Aside	SATOC	IDC	Q1, FY24	Q2, FY24
Photogrammetric and Mapping CX	\$100M - \$250M	5yrs	541370		MATOC	MATOC	Q2, FY24	Q4, FY24
Hazard Tree Removal Services - Rivers Project Office	\$1M - \$5M							