

| Project Title and Description | Current contract number | Anticipated Dollar Value | Contract Period of Performance | NAICS/PSC | Anticipated Set-Aside Decision | Contract Vehicle (Task/Delivery Orders) | Action/Award Type | Anticipated Solicitation Date | Anticipated Award Date |
|------------------------------------------------------------------------|-------------------------|--------------------------|--------------------------------|-----------|--------------------------------|-----------------------------------------|-------------------|-------------------------------|------------------------|
| Environmental Laboratory Services | | \$10M-\$25M | | 541380 | Aside | SATOC | Contract | Q1, FY24 | Q2, FY24 |
| New Mowing Contract - Wappapello Lake | | \$100K - \$250K | | | Small Business Set-Aside | SATOC | IDC | Q4, FY23 | Q1, FY24 |
| Pump Station Modifications - Wood River | | \$1M - \$5M | | | Small Business Set-Aside | SATOC | IDC | Q2, FY24 | Q3, FY24 |
| Service Base Doors | | \$250K - \$500K | | | Small Business Set-Aside | SATOC | BPA | Q1, FY24 | Q2, FY24 |
| Crains Island Stage II Contract | | \$5M - \$10M | | 237990 | Small Business Set-Aside | SATOC | Contract | Q1, FY24 | Q2, FY24 |
| B10 Diesel Fuel Purchase CE64 | | \$500K - \$1M | | | Small Business Set-Aside | SATOC | Contract | Q1, FY24 | Q2, FY24 |
| NXRF Analyzer - Niton XL5 Plus Analyzers and accessories | | \$25K - \$100K | | | Not Yet Determined | | | | |
| HQ Fleet Car Wash | | \$25K - \$100K | | | | | | | |
| Sewage Treatment & Lift Station Services - Carlyle Lake | | \$100K - \$500K | | | Small Business Set-Aside | SATOC | IDC | Q1, FY24 | Q1, FY24 |
| Facility Infrastructure Construction and Maintenance - Wappapello Lake | | \$10M - \$25M | | 237990 | Small Business Set-Aside | SATOC | IDC | Q1, FY24 | Q1, FY24 |
| Facility Maintenance - Lake Shelbyville | | \$10M - \$25M | 5yrs | 237990 | Small Business Set-Aside | SATOC | IDC | | |
| Environmental Dredging - Carlyle Lake | | \$5M - \$10M | | | | | | Q2, FY24 | Q2, FY24 |
| Refuse Removal - Carlyle Lake | | \$500K - \$1M | | | Small Business Set-Aside | | | Q1, FY24 | Q2, FY24 |
| Fish Cleaning Station Services - Carlyle Lake | | \$100K - \$250K | | | Small Business Set-Aside | | Contract | Q1, FY24 | Q1, FY24 |
| Cahokia Heights Sanitary Sewer Trunkline | | \$1M - \$5M | | | | | | | |
| FUSRAP Remediation Services | | \$50M - \$100M | 5yrs | 562910 | Small Business Set-Aside | | | Q2, FY24 | Q2, FY24 |
| NESP L&D 25 Bulkhead Supply Contract | | \$25M - \$100M | | | | | | Q1, FY24 | Q2, FY24 |
| Land and Vegetation - Mark Twain Lake | | \$1M - \$5M | 5yrs | 561730 | 8(a) Competitive | SATOC | IDC | Q2, FY24 | Q3, FY24 |
| NESP L&D25 - Downstream Protection Cell | | \$10M - \$25M | | | | | | Q2, FY24 | Q3, FY24 |
| Mel Price L&D Aux Lock Direct Acting Cylinders | | \$5M - \$10M | | | | | | | Q4, FY24 |
| Columbia Bottom Levee Setback | | \$5M - \$10M | | | | | | | Q2, FY25 |
| Remediation Iowa Army Ammunition Plant (IAAAP) | | \$10M - \$25M | 2yrs | 562910 | 8(a) Competitive | SATOC | IDC | Q3, FY24 | Q3, FY24 |
| UMRR Clarence Cannon NWR, MO | | | | | | | | Q4, FY24 | |

| | | | | | | | | | |
|---------------------------------------------------------|-----------------------------------------|-----------------|------|--------|---------------------------------------------|-------|-------|----------|----------|
| Wood River RW No. 3 | | \$5M - \$10M | | | | | | Q3, FY24 | Q4, FY24 |
| Construction Management Services | | \$10M - \$25M | 5yrs | 541620 | Women Owned Small Business Set- Aside | SATOC | IDC | Q1, FY24 | Q2, FY24 |
| Photogrammetric and Mapping CX | | \$100M - \$250M | 5yrs | 541370 | | MATOC | MATOC | Q2, FY24 | Q4, FY24 |
| Hazard Tree Removal Services - Rivers Project Office | | \$1M - \$5M | | | | | | | |
| Lake Dredging - Lake Shelbyville | | \$5M - \$10M | 2yrs | 237990 | | | | Q3, FY24 | Q4, FY24 |
| Facility IDIQ - Carlyle Lake | | \$10M - \$25M | 5yrs | 237990 | Small Business Set- Aside | SATOC | IDC | Q2, FY24 | Q3, FY24 |
| Facility IDIQ - Rend Lake | | \$10M - \$25M | 5yrs | 237990 | Small Business Set- Aside | SATOC | IDC | Q2, FY24 | Q3, FY24 |
| Facilities & Land Repair | W912P919 D0013/W9 12P919D00 14 | \$25M - \$100M | 5yrs | 238910 | Small Business Set- Aside | TBD | TBD | Q2, FY24 | Q4, FY24 |