



FY25 PROJECT LIST

MVD - ST. LOUIS DISTRICT



US Army Corps
of Engineers®

Opportunity	NAICS	Contract Period of Performance	Release Date (Qtr)	Anticipated Award Date	Cost Range	Acquisition Strategy	Award/IDV Type
Big River Trap 31 CP Pilot Construction Contract	237990	180 Days	Q4/FY25	Q4/FY25	\$1M-\$5M	TBD	TBD
MATOCs for Photogrammetric & Mapping CX W912P925R4728	541370	5 Years	Synopsis posted SF330s Due 12/9/24	Q3/FY25	\$249M Capacity	Partial SBSA(Reserve 5 MATOCs for SB)	MATOC, FFP
Historic Preservation AE Contract	541330	5 Years	Q2/FY25	Q3/FY25	\$25M Capacity	TBD	TBD/FFP
Rivers Project Facility and Land Repair IDIQ	238910	5 Years	Q1/FY25	Q2/FY25	\$50M-\$100M	SBSA	TBD/FFP
Operations and Maintenance Dredging IDIQ	237990	5 Years	Q2/FY25	Q3/FY25	\$15M-\$25M	SBSA	MATOC/FFP/ IFB
PL 84-99 MATOC	237990	5 Years	Q2/FY25	Q3/FY25	\$50M-\$100M	SBSA	MATOC
Rend Lake Facilities, Maintenance, Construction IDIQ	237990	5 Years	Q2/FY25	Q3/FY25	\$15M-\$25M	SBSA	TBD/FFP
Mark Twain Facilities, Maintenance, Construction IDIQ	237990	5 Years	Q2/FY25	Q3/FY25	\$15M-\$25M	SBSA	TBD/FFP
Rivers Project Janitorial Contract	561720	5 Years	Q1/FY25	Q2/FY25	<\$10M	SBSA	SATOC/FFP
Rend Lake Native Plants Purchase Order	TBD	TBD	Q3/FY25	Q4/FY25	Under SAT	SBSA	PO/FFP
Rend Lake UTV Purchase Order	TBD	TB	Q2/FY25	Q3/FY25	Under SAT	SBSA	PO/FFP
Service Base FY25 Mooring Barge Hatches	TBD	TBD	Q1/FY25	Q2/FY25	Under SAT	SBSA	FFP

"These projections are based on the best information available. They are subject to modification and are in no way binding on the Government. More specific information relating to any individual item or class of items will not be furnished until the proposed acquisition is synopsized through SAM.gov or when the solicitation is issued."



FY25 PROJECT LIST

MVD - ST. LOUIS DISTRICT



US Army Corps
of Engineers®

Opportunity	NAICS	Contract Period of Performance	Release Date (Qtr)	Anticipated Award Date	Cost Range	Acquisition Strategy	Award/IDV Type
FY25 RPO - MPLD TG4/5 Admiralty Repairs	TBD	TBD	Q3/FY25	Q3/FY25	SAT-\$1M	TBD	TBD
FY25 RPO - VFD BPA - MPLD Bridge Crane	TBD	TBD	Q1/FY25	Q2/FY25	Under SAT	SBSA	TBD
UMRR - Crains Island, IL HREP Stage 3	237990	1 Year	Q1/FY25	Q3/FY25	\$1M-\$5M	SBSA	IFB, FFP
MMR Stone Dike Alteration (NESP Eco)	TBD	2 Years	Q2/FY25	Q4/FY25	\$5M-\$15M	TBD	IFB
Denmark and Drift Island (NESP Eco)	TBD	2 Years	Q2FY25	Q4/FY25	\$10M-\$15M	TBD	BVTO
Curation Services MATOC	541720	5 Years	Q3/FY25	Q4/FY25	\$40M	WOSB	MATOC
Lock and Dam 25 Downstream Guide Cell	237990	1.5 Years	Q2/FY25	Q4/FY25	>\$5M &<\$25M	Full & Open Competition w/ HUBZone Pricing Preference	BVTO/C Type Sealed Bid, FFP
UMRR - MVS Harlow Island, MO Stage 2	237990	1 Year	Q2/FY25	Q3/FY25	\$1M - \$5M	SBSA	
UMRR - MVS Oakwood Bottoms, IL	TBD	TBD	TBD	TBD	\$1M - \$5M	TBD	SATOC
UMRR - MVS Swan Lake Rehabilitation, IL Stage 1	TBD	1 Year	Q1/FY26	Q1/FY26	\$1M - \$3M	TBD	SATOC
UMRR -MVS Yorkinut Slough, IL Stage 1	TBD	2 Years	Q1/FY26	Q2/FY26	\$1M-\$10M	TBD	Sealed Bid, FFP

"These projections are based on the best information available. They are subject to modification and are in no way binding on the Government. More specific information relating to any individual item or class of items will not be furnished until the proposed acquisition is synopsized through SAM.gov or when the solicitation is issued."